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ADDENDUM 
 
 
Date:  15 May 2006 
 
To:   Contractors 
 
From:  Bill Bowen, Program Director 
 
Reference:  Weber State University 
   New Humanities Building & Central Chilled Water Plant 
   CM/GC Selection 
 
DFCM Project #:  05027810 
 
Subject:  Addendum No. 1 
 
Pages:  Addendum    2 page 
  Other Addendum Information             0 pages  
  Total Pages                2 pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.1 Schedule changes: There are no schedule changes per this Addendum.  
 
1.2 The maximum allowable amount for the Contractor’s Self Performed Work Markup will be 

fixed at 5%, per the new DFCM policy. 
 
1.3 Construction Manager/General Contractor Agreement, Article 2, Paragraph 2.6, shall be 

revised to read: 
 

2.6 The DFCM shall furnish to the CM/GC a compact disc containing the Construction 
Documents and it shall be the responsibility of the CM/GC to produce sufficient hard 
copies to meet the needs of the Project for bidding and construction management. 
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1.4 The contractor’s plan should include the provision to bring the chilled water plan on line by 
May 2008. 

 
1.5 Delete from the “Request for Proposal” the requirement to submit a list of General 

Conditions and associated monthly costs per “Procurement Process”, section 15. 
Management Plan, item “G.”. 

 
1.6 MHTN Architects has been selected as the A/E for the project. 
 
1.7 Selection Committee members are as follows: 
 

WSU – Norm Tarbox 
State Building Board – Mel Sowerby 
DFCM – Jim Russell 
MHTN Architects – Mick Gaviglio 
General Contractor – Jim Gramoll  
 
 

 
End of Addendum 


